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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in LOS ANGELES COUNTY IN
NORWALK AND BELLFLOWER ON ROUTE 91 FROM 0.1 KM EAST OF LAKEWOOD BOULEVARD
UNDERCROSSING TO WOODRUFF AVENUE UNDERCROSSING AND ON ROUTE 5 AT THE NORWALK HUB
BUILDING.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on September 26, 2002.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, the Proposal
and Contract, and the Federal Minimum Wages with Modification Number 13 dated 9-6-02.  A copy of the modified wage
rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

On Project Plan Sheet No. 45, in the lower right corner under the sheet name, "STAGE 1" is changed to "STAGE 2" and
the plan sheet identification "TH-1" is changed to "TH-3."

On Project Plan Sheet No. 46, in the lower right corner under the sheet name, "STAGE 1" is changed to "STAGE 2" and
the plan sheet identification "TH-2" is changed to "TH-4."

On Project Plan Sheet No. 47, in the lower right corner under the sheet name, "STAGE 1" is changed to "STAGE 2" and
the plan sheet identification "TH-3" is changed to "TH-5."

On Project Plan Sheet No. 48, in the lower right corner under the sheet name, "STAGE 1" is changed to "STAGE 2" and
the plan sheet identification "TH-4" is changed to "TH-6."

On Project Plan Sheet No. 49, in the lower right corner under the sheet name, "STAGE 1" is changed to "STAGE 2" and
the plan sheet identification "TH-5" is changed to "TH-7."

On Project Plan Sheet No. 50, in the lower right corner under the sheet name, "STAGE 1" is changed to "STAGE 2" and
the plan sheet identification "TH-6" is changed to "TH-8."
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On Project Plan Sheet No. 51, in the lower right corner under the sheet name, "STAGE 1" is changed to "STAGE 2" and
the plan sheet identification "TH-7" is changed to "TH-9."

On Project Plan Sheet No. 52, in the lower right corner under the sheet name, "STAGE 2" is changed to "STAGE 1" and
the plan sheet identification "TH-8" is changed to "TH-1."

Project Plan Sheet No. 53 is revised as follows:

"In the lower right corner under the sheet name, "STAGE 2" is changed to "STAGE 1" and the plan
sheet identification "TH-9" is changed to "TH-2."

"The detail symbol for "Temporary Railing (Type K)" along BELLFLOWER BLVD E/B ON RAMP,
RAMP 11 and E/B ROUTE 91 is deleted."

On Project Plan Sheet No. 59, under "LOCATION," the plan sheet indentifications are revised as follows:

"TH-1 is changed to TH-3
TH-2 is changed to TH-4
TH-3 is changed to TH-5
TH-4 is changed to TH-6
TH-5 is changed to TH-7
TH-6 is changed to TH-8
TH-8 is changed to TH-1
TH-9 is changed to TH-2"

On Project Plan Sheet No. 60, under "LOCATION," the plan sheet indentifications are revised as follows:

"TH-1 is changed to TH-3
TH-2 is changed to TH-4
TH-3 is changed to TH-5
TH-4 is changed to TH-6
TH-5 is changed to TH-7
TH-6 is changed to TH-8
TH-7 is changed to TH-9
TH-8 is changed to TH-1
TH-9 is changed to TH-2"

On Project Plan Sheet No. 60, under "TEMPORARY RAILING (TYPE K)," the following quantities are revised:

"500m to 228m
5457.14m to 5185.14m
5457.14m to 5185.14"

On Project Plan Sheet No. 105, under "NOTE 2." the callout for standard plan "B3-9" is added.
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On Project Plan Sheet No. 107, under "DESIGN NOTES," the table "HIGH STRENGTH" and all information under it is
deleted.

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the thirteenth paragraph is revised as follows:

"The work shall be performed in conformance with the stages of construction shown on the plans.
Stage 2 work which does not required closing of right shoulder for more than one working shift may
proceed concurrently with stage 1."

In the Special Provisions, Section 10-1.055, "COOPERATION," is added as attached.

In the Special Provisions, Section 10-1.08, "OBSTRUCTIONS," the table under the sixth paragraph is revised as
follows:

Utility Company/Division Telephone Number
Edison-Distribution (310) 608-5153

Edison-Transmission (310) 608-5130

In the Special Provisions, Section 10-1.37, "SOUNDWALL," subsection "DESCRIPTION" the following paragraph is
added after the first paragraph:

"The Contractor shall submit 2 sets of elevation and plan layout drawings to the Engineer, as provided
in Section 5-1.02, "Plans and Working Drawings," of the Standard Specifications.  The drawings shall be to
scale and shall show the proposed top and bottom elevation lines.  The top and bottom elevation lines
shown on the plans are minimum and shall be fully contained in the proposed layout drawings.  The
drawings shall include, within the limits shown on the plans, the panel sizes, pile spacing, post spacing,
footing steps, aesthetic features, locations of expansion joints, and access gates.  The Contractor shall allow
2 weeks after complete drawings are submitted for review."

In the Special Provisions, Section 10-1.37, "SOUNDWALL," subsection "SOUNDWALL (BARRIER) (MASONRY
BLOCK)"  the first sentence of the fifth paragraph is revised as follows:

"When high strength concrete masonry units with f'm=18.6 MPa are shown on the plans, the high
strength masonry units shall have a minimum compressive strength of 26 MPa based on net area."

In the Special Provisions, Section 10-1.37, "SOUNDWALL," subsection "SOUNDWALL (BARRIER) (MASONRY
BLOCK)"  the last sentence of the thirteenth paragraph is revised as follows:

"The average 28-day compressive strength of the mortar shall be not less than 18.6 MPa."

In the Proposal and Contract, the Engineer’s Estimate Item 9 is revised as attached.
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To Proposal and Contract book holders:

Replace page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the
Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



10-1.055  COOPERATION

Attention is directed to Section 7-1.14, "Cooperation," and Section 8-1.10, "Utility and Non-Highway Facilities," of the
Standard Specifications and these special provisions.

It is anticipated that work by another contractor (Contract No. 07-181604) to replace concrete pavement and concrete
barriers on route 91 from Downey Avenue Undercrossing to Los Angeles and Orange County county line (KP R22.5 to
KP R33.5) may be in progress adjacent to or within the limits of the project during progress of the work on this contract.

It is also anticipated that work by the City of Bellflower to perform landscape work at westbound Bellflower Avenue
on/Off ramps locations may be in progress adjacent to or within the limits of this project during progress of the work on this
contract.

CONTRACT NO. 07-002494
ADDED PER ADDENDUM NO. 1 DATED SEPTEMBER 12, 2002



ENGINEER'S ESTIMATE
07-002494

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 070012 PROGRESS SCHEDULE (CRITICAL
PATH METHOD)

LS LUMP SUM LUMP SUM

2 070018 TIME-RELATED OVERHEAD WDAY 230

3 071322 TEMPORARY FENCE (TYPE CL-1.8) M 140

4
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

5
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

6
(S)

120159 TEMPORARY TRAFFIC STRIPE
(PAINT)

M 7650

7
(S)

120165 CHANNELIZER (SURFACE
MOUNTED)

EA 64

8
(S)

120300 TEMPORARY PAVEMENT MARKER EA 1160

9
(S)

129000 TEMPORARY RAILING (TYPE K) M 5190

10
(S)

129100 TEMPORARY CRASH CUSHION
MODULE

EA 98

11
(S)

024457 TEMPORARY CRASH CUSHION
(TYPE DIEM 350)

EA 1

12
(S)

150662 REMOVE METAL BEAM GUARD
RAILING

M 1610

13
(S)

150704 REMOVE YELLOW
THERMOPLASTIC TRAFFIC STRIPE

M 2060

14
(S)

150714 REMOVE THERMOPLASTIC TRAFFIC
STRIPE

M 3450

15
(S)

150715 REMOVE THERMOPLASTIC
PAVEMENT MARKING

M2 10

16
(S)

150722 REMOVE PAVEMENT MARKER EA 1250

17 150742 REMOVE ROADSIDE SIGN EA 22

18
(S)

150760 REMOVE SIGN STRUCTURE EA 1

19 150771 REMOVE ASPHALT CONCRETE DIKE M 3250

20 150806 REMOVE PIPE M 53

3
REVISED PER ADDENDUM NO. 1 DATED SEPTEMBER 12, 2002


